APPENDIX B
CONTRACT SPECIFICATIONS FOR
ITEM 614893
ARTESIAN WATER MAIN AND ACCESSORIES
STATE CONTRACT T200911308
US 301, SR 896 TOSR 1

NEW CASTLE COUNTY, DELAWARE



INSTRUCTION TO BIDDERS

Water main relocations are part of the Delaware Department of Transportation Contract
T200911308, US301, SR 896 to SR 1. Only approved Artesian Water Company (AWC)
contractors will be authorized to perform water relocation activities. A list of approved AWC
contractors is included in this Appendix B.

1. Description of Project:
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1.2

1.3

Install approximately 1700” of 12” DIP, 500 of 16” HDPE DR-11 via Directional
Drill and all necessary appurtenances and restoration.

The Contractor shall provide a fusion technician certified by ISCO Industries and
shall provide data logger reports for any fusion associated with the horizontal
directional drill. The Contractor shall supply labor and equipment to assist the fusion
technician during the fusion process.

Electrofusion couplings will not be permitted. The Contractor must coordinate with
the fusion technician and allow for the fusion machine to be lowered into the trench
for the transition from HDPE to DIP.

2. Defined Terms:

2.1

The term “Successful Bidder” or “Contractor” means the approved AWC contractor
to whom Delaware Department of Transportation’s awarded contractor for State
Contract T200911308, US301, SR 896 to SR 1 makes an agreement as a
subcontractor.

3. Bidding Procedures:

3.1

3.2

Complete sets of Bidding Documents may be obtained from the Delaware
Department of Transportation’s Contract Administration Department in accordance
with their procedures.

Contractor shall bid water relocation work in accordance with all Delaware
Department of Transportation project bidding procedures including but not limited
to: Examination of Contract Site, Interpretation and Addenda, Contract Time and
Schedule, Liquidated Damages, Bid Forms, Submission Procedures, Opening of
Bids, Awarding of Contract, Insurance Requirements, Payments to Contractor(s) and
Modifications or Withdrawal of Bids.

SECTION 1: SPECIAL PROVISIONS

General

These Special Provisions are hereby made a part of the contract. In case of conflict with
other portions of the specifications, these Special Provisions shall govern.

Work to be Done:

(@) The work to be done under this contract is as described and indicated by the
construction plans, utility statement and specifications.



(b) The plans and specifications are intended to cover the complete project. It should
be distinctly understood that failure to mention specifically any work which
would naturally be required to complete the project shall not relieve the
contractor of his responsibility to perform such work.

(c) Install and construct all water mains, services, appurtenances and related
facilities in accordance with the specifications, locations, recommendations and
approval of Artesian, free from defect as a result of Contractor’s installation for a
period of three years from date of completion and acceptance of the work by
Artesian and DelDOT. Should installation and restoration defects occur within
such period of time, all such defects shall be corrected at Contractor’s sole
expense.

(d) Inform Artesian and DelDOT of any abnormalities encountered during the course
of Contractor’s work, prior to proceeding.

(e) Conduct pressure tests on water facilities in accordance with the standard
requirements and specifications of Artesian, and the material manufacturer’s
specifications.

(f) Return any unused material furnished by Artesian to Artesian’s Newark yard,
and/or pick up from Artesian’s Newark yard any additional material required to
complete the installation. Any unused material must be returned in the condition
that it was received. Dirty, wet, degraded or damaged material will not be
accepted and shall be replaced at the Contractor’s expense.

3. Field Office & Staging Facilities for the Contractor:

(@) The Contractor may furnish if he desires, at his own expense, adequate field
office facilities for his own use during the prosecution of his work. The location
and procurement of these facilities shall be the sole responsibility of the
Contractor. The facilities include land, staging areas, electric power, telephone
service, sanitary facilities, and water supply. Prior to the delivery of materials to
the work site, the Contractor shall have an adequate storage area prepared for
staging to the work.

4. Underground Facilities:

(2) Underground utilities are shown with the best available information, however,
their exact locations are not guaranteed. The Contractor shall test pit
underground utilities in the vicinity of proposed excavations to determine their
exact location. This work shall be performed well in advance of proposed
underground work and all interferences shall immediately be brought to the
attention of Artesian and the DelDOT Engineer. All areas disturbed as a result of
the Contractor’s test pitting and underground utility work shall be resorted to a
condition equal or better to that prior to work. The cost of all test pits and their
restoration shall be considered to be included in the Lump Sum Bid Price in the
Bid Proposal Form.

5. System Operation:




(@)

(b)

No valve or other control on the existing system shall be operated for any
purpose by the Contractor. The proper Artesian Water Company forces will
operate all existing system devices during Artesian’s normal business hours.

The new installations are to connect to the existing system with one tapping
sleeve and valve and bends at other locations as shown on the plans. System
outages to connect the new installations to the existing system with bends shall
be limited to the hours of 10 PM to 4 AM beginning on Monday to Thursday.
The Contractor shall submit a written sequence of work, receive approval from
Artesian and DelDOT and provide evidence that he has all necessary equipment,
materials and labor on site to complete the connections within this time frame
prior to the existing system being shut off. The Contractor shall provide Artesian
a minimum five working day advance notice of when these connections are to be
made so that Artesian can provide notice to their customers.

6. Allowable Working Hours:

(a)

Working hours are to be determined in accordance with the Contract Documents.
When an AWC representative is required to inspect work being performed, that
work shall only be performed during Artesian’s normal business hours unless
otherwise indicated in the Contract Documents.

SECTION 2: EARTHWORK

1. General:

(a)

(b)

(©)

All excavation under this contract will be unclassified and shall include all
material required to be excavated, whether dry or wet, earth or rock, part-earth or
part-rock, or whatever the character or conditions of the site.

The Contractor shall excavate, protect and refill all excavations and dispose of
excess or unsuitable excavated material that may be necessary for constructing
the water mains and all related work, as indicated on the construction plans and
specified herein. Excavations shall, in general, be excavated and refilled, either
by machinery or by hand, as the Contractor may elect, provided, however, that
Artesian and DelDOT shall be empowered wherever it shall decide that such
necessity exists, to direct that hand excavation shall be employed; and provided
further that refilling by hand shall be done to the extent hereinafter specified.
The Contractor shall have no claim for extra compensation due to the fact that
hand, instead of machine, excavation may be required at any location where
necessary from any cause whatsoever.

The Contractor shall keep all excavations free from water or other liquids during
the progress of the work. He shall provide and keep in operation such pumps,
drains, dams, ditching, etc., as may be necessary to keep the excavations dry and
free from water or other liquids. Dewatering operations for all utility excavations
shall be capable of maintaining dry working conditions with no risk of pavement
loss or collapse of any property due to excessive water and trench instability.
When such conditions do arise during utility construction, the Contractor shall
cease excavation and take action to stabilize the utility trench. Artesian’s
inspector may require well points to be installed before excavation may proceed.
The Contractor is responsible for licensing and pumping permits associated with
the well-point or any other dewatering. Include the costs for dewatering and
permitting in the bid. Sediment laden dewatering discharge shall be directed to a
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approved sediment trapping device such as dewatering basin sediment trap, or
sediment basin, prior to release to swales, ditches, storm drain system, streams or
surface water bodies of any type. Costs for construction, maintenance and
restoration of the sediment trapping device shall be included in the lump sum bid.

2. Trench Excavation:

(@)

(b)

(©)

(d)

Trenches shall be excavated to the necessary width and depths as shown on the
construction plans, or as directed. For all pipelines, the width of the trench at all
points below the top of the pipe shall not be greater than shown on the Details
Sheet for the appropriate pipe size.

The sides of the trenches shall be practically plumb as possible. They will not be
permitted to be sloped except with the approval of Artesian’s inspector.

Trenches shall be excavated so as to provide a uniform and continuous bearing
and support for the pipe or other structure on solid ground and at the specified
grade at every point between pipe lengths. Any part of the bottom of the trench
which may be excavated below the specified grade shall be corrected with
approved materials and thoroughly compacted. All water main shall have a
minimum 42 inches of cover over the top of the pipe, unless otherwise shown on
the plans.

No greater length of trench in any location shall be left open, in advance of the
completed structure placed therein, than shall be authorized or directed.
Artesian’s inspector shall be empowered, at any time, to require the backfilling of
open trenches over completed pipeline, if, in his judgment, such action is
necessary, and the Contractor shall thereby have no claim for extra compensation
even though to accomplish this backfilling, he is compelled temporarily to stop
excavating or other work at any place. If work is stopped on any trench, for any
reasons except by order of Artesian, and the excavation is left open for an
unreasonable length of time in advance of construction, the Contractor shall, if so
directed, backfill such trench at his own cost, and shall not again open this trench
until he is ready to complete the laying of pipe therein.

3. Bracing or Sheeting:

(@)

(b)

(©)

The Contractor shall support the sides and ends of all excavations wherever
necessary with braces, sheeting, shore or stringers of appropriate quality and
character. All bracing and sheeting shall be put in place or driven by workers
skilled in such work and shall be so arranged that it may be withdrawn as
refilling proceeds without injury to the pipes built under the contract or to any
road bed or adjacent pipes or property.

All bracing and sheeting in excavations shall be withdrawn as the refilling is
being done, except where and to such extent Artesian shall order in writing that
said bracing and sheeting be left in place or where Artesian and DelDOT shall
permit the same to be left in place at the Contractor’s expense and upon his
request.

The Contractor shall cut off, 18 inches below the surface, any bracing and
sheeting ordered or permitted to be left in place, and shall remove and properly
dispose the material cut off without compensation therefore.
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(d)

Wherever necessary or directed in quicksand or soft ground for the protection of
any structure or property, sheeting shall be driven, without extra compensation,
to such a depth below the bottom of the excavation as may be required or
directed.

4, Backfilling Pipe Trenches:

(a)

(b)

(©)

Select material for backfilling around and over pipelines shall meet the
requirements of the Delaware Standard Specifications for Borrow, Type C. Stone
dust shall not be used around and over the pipeline for a distance of 2 feet above
the top of the pipe.

In longitudinal trenches under roadways or driveways within the right-of-way,
the backfill for the entire depth of trench shall be select material compacted by
mechanical tamping, power tampers or vibratory compactors in compacted layers
not exceeding 8 inches in thickness. The entire backfill shall be compacted to
95% of maximum density as determined by AASHTO Test, Designation T-180.

In trenches in all other areas, the backfill around and over the pipelines for a
distance of 2 feet above the top of pipe shall be thoroughly compacted in 8-inch
layers. From the level of 2 feet above the top of the pipelines to the top of the
trench the backfill shall be placed in 12-inch layers and compacted until stable.
Compaction of backfill by puddling will not be permitted. Artesian will perform
random backfill compaction tests to insure the required compaction. If the
backfill fails the test, the Contractor will be responsible for reworking the trench
and have Artesian’s soil consultant perform a new test at the Contractor’s cost.

5. Borrow:

(@)

Fill material required for backfilling pipe trenches to original grade, in addition
to that obtained from the excavations, shall be provided by Delaware Department
of Transportation as described in the Contract Documents and the cost thereof
shall not be included in the lump sum price, including where select material is
required under all roadway and driveway patches. The required select material
shall be included in Delaware Department of Transportation’s contract units.
Suitable material obtained from the excavations shall be used as backfill will all
costs for excavating, stockpiling, dewatering and handling included in the lump
sum price.

6. Contractor’s Responsibility:

(@)

(b)

The Contractor shall maintain and make necessary repairs to all excavations and
backfills during the performance of his contract. This repair and maintenance
work shall be done immediately. All maintenance and repair work shall be done
at the entire expense of the Contractor.

All material and installation shall conform to Artesian Water Co., Inc.
specifications, Ten State Standards, as well as the pipe or other material
manufacturer’s specifications and recommendations.



(©)

Artesian’s construction inspector does not work weekends or holidays without
prior authorization from Artesian. Contractor is to contact Artesian in advance
for their holiday schedule.

7. Restoration:

(@)

(b)

(©)

All disturbed ground shall be restored to its original or better condition as per the
construction plans as soon as possible after installation of the water mains and
appurtenances. Disturbed grass areas are to be hydro-seeded, to include adequate
irrigation for a period of four weeks, as required. Contractor is to comply with
the Delaware Sediment and Erosion Control Handbook for Development for
vegetative stabilization practices. Placing topsoil and seed within the limits of
work shown on the plans shall be included in the DelDOT contract items and not
included in the lump sum price.

Roadway patches within the right-of-way if required shall be as detailed in the
construction plans.

Contractor shall restore ground and road surfaces beyond the construction limits

of the waterline installation damaged by the Contractor’s equipment at the
Contractor’s cost.

SECTION 3: WATER PIPES AND APPURTANANCES

1. General:

(a)

(b)

Artesian shall furnish and the Contractor to install water pipe, valves, fittings,
and appurtenances in accordance with these specifications and as indicated on the
plans and Contract documents. Artesian shall furnish the following materials:

MATERIAL LIST

12 inch sleeve

12 inch 45 degree bend

12 inch 11.25 degree bend
12 inch 22 degree bend

12 inch cap

12 inch valve

12 inch valve box

12 inch x 12 inch tee

12 inch x 16 inch reducer
12 inch tapping sleeve

12 inch tapping valve

12 inch x 1.5 inch stainless steel service saddle
2 inch blow off assembly
16 inch MJ adapter

12 inch DIP

16 inch HDPE

Contractor shall coordinate with Artesian to schedule pipe delivery to project site
a minimum of two weeks prior to the start of water relocation activities. Artesian
shall deliver the material during Artesian’s normal business hours. Business Days
are Monday through Friday (excluding Artesian’s holiday schedule) regardless of
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weather conditions. Artesian’s construction inspector works only business days
without prior authorization from Artesian. Contractor shall contact Artesian in
advance for its holiday schedule.

(c) The Contractor shall supply and install all other required material including, but
not limited to tie rods, pipe clamps, eye rods, turnbuckles, duc lugs, buttressing
and shoring. All material so supplied by Contractor must meet Artesian’s
specifications.

Water Main:

(@) All directionally drilled pipe and fittings shall be high-density polyethylene
(HDPE), conforming to AWWA 901/906 standards for potable water line
applications. All HDPE pipe and fittings are to be fusion welded. Artesian shall
supply all pipe material and deliver to the site. It is the responsibility of the
Contractor to unload.

(b) All ductile iron pipe shall be class 50 tyton joint with a design pressure of 350 psi
and a maximum working test pressure of 150 psi. Artesian shall supply all pipe
material and deliver to the site. It is the responsibility of the Contractor to
unload.

Installation:

(@) Concrete buttresses, thrust blocks and reaction backing as detailed on the
construction plans or as directed by Artesian shall be provided at all bends, tees,
plugs, tapping sleeves, etc. as shown on the plans. Artesian’s inspector may
require additional buttressing and restraints at his discretion or as suggested by
the pipe manufacturer. Contractor is to provide concrete, straps, anchor bolts,
drive pipes, etc.

(b) No pipe shall be laid upon a foundation into which frost has penetrated, nor at a
time when Artesian shall deem that there is a danger of the formation of ice or
the penetration of frost at the bottom of the excavation, unless all required
precautions as to the minimum length of open trench and promptness of refilling
are observed. The Contractor shall maintain a minimum of 42 cover over the
water main, unless otherwise shown on the plans.

(c) Contractor is to provide bricks and concrete blocks for the support of the curb
stops and water valves as shown on the construction details.

(d) The use of chains will not be permitted when handling HDPE pipe. Nylon straps
must be used.

Defects to be Made Good:

(a) If, at any time before the final acceptance of the contract, any broken pipes, or
any defects, are found in the water mains, or in any of their appurtenance, the
Contractor shall cause the same to be removed and replaced by proper material
and workmanship, without extra compensation for the labor and material
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required, even though such injury or damage may not have been due to any act,
default or negligence on the part of the Contractor. All materials shall be
carefully examined by the Contractor for defect, just before placing, and any
found defective shall not be placed in the line.

5. Hydrostatic Testing:

(&) The Contractor shall test completed sections of the underground ductile iron
water piping for leakage in accordance with the requirements of AWWA C600,
2-hour duration at 150 psi.

(b) The Contractor shall test completed sections of the underground high-density
polyethylene water piping for leakage in accordance with the requirements of
ASTM F 2164-02.

(c) Artesian shall be notified in advance of all tests and the tests shall be conducted
to its entire satisfaction.

6. Disinfecting Water Mains:

(&) The Contractor shall assist Artesian in disinfecting all water mains in accordance
with AWWA C601, latest edition.

(b) Artesian shall be responsible for obtaining bacteriological tests to show that the
disinfection has been satisfactory and the main can be placed in service.

I. GENERAL

A. Description

SECTION 4: DIRECTIONAL DRILLING

Directional Drilling shall include, but not necessarily be limited to, installing the
water main in accordance with the Contract Documents. The Contractor will furnish
all labor, components, tools, and materials other than pipe, fittings and appurtenances
necessary or proper for the performance and completion of the contract.

The Contractor will be responsible to:

1.

Provide drilling rig, associated equipment, and personnel for the duration
of the directional drills.

Mobilize and demobilize equipment and personnel to and from the
project location.

Provide approved guidance system and operator for the pilot hole
alignment.

Provide on site drilling profile plan and final As-Built for Artesian.

Provide technicians, labor and equipment to haul HDPE, including pipe
conveyors.



6. Handle and dispose of contaminated fluids or soils if encountered in the
borehole during the drilling operation.

7. Haul and dispose of excess drill cuttings to an approved site.

8. Provide construction stakeout of the project boundaries and main
alignments.

9. Provide appropriately sized pulling heads.
Avrtesian will be responsible to:

1. Obtain all necessary permits, licenses and permission from all authorities
and private landowners prior to commencement of work.

B. Quality Assurance

1. Fusing Polyethylene Pipe — The Contractor shall provide a pipe fusing technician
and fusing equipment. The technician will provide expertise relating to pipe
testing, supplied materials, and pipe handling methods. The technician will be
responsible for data logging all pipe fusions.

C. Submittals
1. Experience and Equipment Certification:

a. Contractor will have been actively engaged in the installation of pipe
using directional drilling for a minimum of two (2) years. List of
projects completed shall include projects similar in scope and value to
this project.

b. Directional Drilling equipment shall be capable of installing a minimum
of 500’ of 16” HDPE DR11 pipe per pull.

2. Drawings and Documents:

The Contractor shall submit a written procedure describing in detail the
proposed method of installation. This will include, but not be limited to,
size, capacity and set-up requirements of equipment, location of drilling and
receiving pits; dewatering of applicable, method of fusion and type of
equipment for joining pipe; method used for transitions and couplings at
valves, tees, and installation pits; type of cutting tool head; and method of
monitoring and controlling line and grade. If the Contractor determines that
modifications to the method and equipment as stated in the submittal is
necessary during construction, the Contractor will submit a plan describing
such modifications, including the reasons for the modification.

The written procedure and any modifications shall be approved by Artesian
and DelDOT prior to performing the work.

MATERIALS
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A. Artesian will supply to the site all pipe and fittings per the Material List. Contractor
shall supply all other materials.

B. Drilling Fluids:

1.

Drilling fluid will be a mixture of water and bentonite clay. The fluid will be
inert. The fluid should remain in the tunnel to ensure the stability of the tunnel,
reduce drag on the pulled pipe, and provide backfill within the annulus of the
pipe and tunnel.

Disposal of excess drilling fluid and spoils will be the responsibility if the
Contractor who must comply with all relevant regulations, right of way, work
space and permit agreements. Excess drilling fluid and spoils will be disposed
off-site at an approved location. The Contractor is responsible for transporting
all excess drilling fluid and spoils to the disposal site and paying any disposal
costs. Excess drilling fluid and spills will be transported in a manner that
prevents accidental spillage onto roadways. Excess drilling fluid and spoils will
not be discharged into sanitary or storm drain systems, ditches or waterways.

Drilling fluid returns (caused by fracturing of formations) at locations other than
the entry and exit points will be minimized. The Contractor will immediately
clean up any drilling fluid that surfaces through fracturing.

Mobile spoils removal equipment capable of quickly removing spills from entry
or exit pits and areas with returns caused by fracturing will be present during
drilling operations to fulfill the requirements of paragraphs 2 and 3 above.

The Contractor will be responsible for making provisions for the conveyance of
water for the mixing of drilling operation. Artesian can provide potable water for
the Contractor’s use within approximately 600’ from the drill entry point. The
Contractor must supply the necessary equipment to transport water from a site
designated by Artesian.

1. EXECUTION

A. General

1.

Drilling operations must not interfere with, interrupt or endanger surface and
activity upon the surface.

Contractor must comply with all applicable jurisdictional codes and OSHA
requirements.

Dewatering of pits and excavations shall be in accordance with the Department
of Natural Resources and Environmental Control.

Construction activities are limited to the Temporary Construction Easements,
Permanent Easements, and Rights of Way as shown on the Construction Plans,
unless the Contractor obtains all necessary prior approvals from all affected
reviewing agencies and property owners.

Compaction requirement refer to open cut pipe installations, and restoration of
construction access pits.
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B. Directional Drilling Operations

1. Equipment

a.

The drilling equipment must be capable of placing the pipe within the
limits indicated on the contract plans.

The Directional Drilling system shall consist of a surface launched
steerable drilling tool controlled from a mobile drilling frame, and
include a field power unit, mud mixing system and mobile spoils
extraction system.

The number of access pits shall be kept to a minimum and the equipment
must be capable of boring and installing a continual run of 500” of 16”
HDPE DR11 pipe without intermediate pits.

The guidance system shall have the capability of measuring vertical
(depth) position and roll. The guidance system must be capable of
installing the pipeline in accordance with the design.

Equipment set-up requirements must be determined by the Contractor
and submitted to Artesian per the requirements as stated under
“Submittals.”

Required Safety Equipment: During drilling operations all equipment
shall be effectively grounded and incorporate a system that protects
operation personnel from electrical hazards. The system shall be
equipped with an audible alarm that can sense if contact is made with an
energized electric cable. Proper operation of the alarm system will be
confirmed prior to drilling each tunnel. All equipment will be connected
to ground with a copper conductor capable of handling the maximum
anticipated fault current. Crew members operating drilling equipment
and handling rods will do so while standing on grounded wire mesh
mats, ensuring that all equipment is grounded, and wearing hot boots, hot
gloves, safety glasses and hard hats. Crew members operating handheld
locating equipment will wear hot boots.

2. Pilot Hole Boring

a.

The entry angle of the pilot hole and the boring process will maintain a
curvature that does not exceed the allowable bending radii of the product

pipe.
Alignment Adjustments and Restarts

The Contractor will follow the pipeline alignment as shown on the
Construction Plans, within the specifications stated. Adjustments to
the plans to accommodate equipment, installation, and material
requirements will be considered by Artesian provided that the
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original intent of the design is followed. If adjustments are required,
the Contractor will notify Artesian and DelDOT for approval prior to
making the adjustments.

In the event of difficulties at any time during boring operations
requiring the complete withdrawal from the tunnel, the Contractor
will be allowed to withdraw and abandon the tunnel and begin a
second attempt at a location approved by Artesian and DelDOT. All
costs for withdrawing and redrilling of tunnels shall be borne by the
Contractor, and no claims for delays will be considered.

3. Installing Product Pipe

a.

After the pilot hole is completed, the Contractor will install a swivel to
the reamer and commence pullback operations. Pre-reaming of the
tunnel may be necessary and is at the option of the Contractor.

Reaming diameter will not exceed 1.5 times the diameter of the product
pipe being installed.

The product pipe being pulled into the tunnel will be protected and
supported so that it moves freely and is not damaged by stones and
debris on the ground during installation.

Pullback forces will not exceed the allowable pulling forces for the
product pipe.

The Contractor will allow sufficient lengths of product pipe to extend
past the termination point to allow connections to adjacent pipe sections.
Pulled pipe will be allowed 24 hours of stabilization prior to making tie-
ins. The length of extra product pipe will be sufficient to make all
necessary connections and tests.

4. Clean up: the Contractor is required to maintain the work site in a neat and
orderly condition throughout the period of work and after completing the work at
each site, remove debris, surplus material and temporary structures erected by the
Contractor. The site must be restored to a condition equal to the existing
condition prior to being disturbed.
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SECTION 5: ARTESIAN WATER COMPANY APPROVED CONTRACTORS

Approved . . .
Contractor Name Work Type Address City State Zip Office Phone
AP Croll & Son, Inc. Pipeline P.O. Box 748, Route 9 Georgetown DE 19947 302-856-6177
A-Del Construction Pipeline 10 Adel Drive Newark pE | 19792 | 507 453-8286
Company 1331
Allan Myers Pipeline 1805 Berks Fégad’ P.O.-BOX | \Worcester | PA | 19490 | 302-584-6020
Austin Bednash Pipeline 5756 Summit Bridge Road | Townsend DE | 19734 | 302-368-7552
Construction, Inc.
Aztech Contracting, Inc. Pipeline 312 Seeneytown Road Clayton DE 19938 302-653-1460
Pipeline,
Brandywine Construction Directional 101 Pigeon Point Road New Castle DE 19720 302-571-9773
Drill
ﬁ“c"dog Construction Co., Pipeline 1120 Valley Rd Coatesville | PA | 19320 | 610-383-7042
Christiana Excavating Pipeline 2042 Sunset Lake Road Newark DE 19702 302-738-8660
Crouse Brothers, Inc. Pipeline 415 West Pulaski Highway Elkton MD 21921 410-398-1531
Diamond Materials Pipeline 924 S. Heald Street Wilmington DE 19801 302-658-6524
Dixie Construction Pipeline 22231 LeV\_/es-Georgetown Georgetown DE 19947 302-858-5007
Highway
Dixon Contracting, Inc. Pipeline 1614 Seenytown Road Dover DE 19904 302-653-4623
Eastern States Pipeline 702 First State Boulevard | Wilmington | DE | 19804 | 302-995-2259 x13
Construction
Greggo & Ferrara, Inc. Pipeline 4048 New Castle Avenue New Castle DE 19720 302-?22;)5241
Guardian Construction Pipeline 101 Rogers Road, Suite Wilmington DE 19801 302-834-1000
Company, Inc. 101
Henkels & McCoy Pipeline 512 Elbow Lane Burlington NJ 08016 609'3872'292000 ext
JJ.I.D., Inc. Pipeline 100 Julian Lane Bear DE 19701 302-836-0414
Joseph T. Hardy & Son Pipeline 425 Airport Road New Castle DE 19720 302-328-9457
Kent Construction Pipeline 2 Big Oak Road Smyrna DE 19977 302-653-6469
Company, Inc.
Larimore Construction, Pipeline 1231 South DuPont Blvd, Smyra DE 19977 302-697-4444
Inc. Unit 103
Melvin L. Joseph
Construction Company, Pipeline 25136 DuPont Boulevard Georgetown DE 19947 302-856-7396
Inc.
Nichols Excavation & S -
Landscaping Pipeline 2742 Pulaski Highway Newark DE 19702 302-834-2426
A P.O. Box 272, 314 Baywest
Pearce & Moretto, Inc. Pipeline Boulevard, Suite C New Castle DE 19720 302-326-0707
Pipeline,
Sprig Construction Directional 210 Abbotsford Drive Middletown DE 19709 302-464-2488
Drill
Pipeline,
Spring & Associates, Inc. Directional 114 N. Washington Street Easton MD 21601 410- 822-0485
Drill
Stewart & Tate, Inc. Pipeline 1723 Principlo Furnace Rd Perryville MD 21903 410-642-9166
Teal Construction, Inc. Pipeline 612 Mary S;r;gt, P.0. Box Dover DE 19901 302-678-9500
Technivate, Inc. Pipeline 1020 Broad Run Road Landenberg | PA | 19350 610'27;2%009 ext
END OF DOCUMENT
01/13/13
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